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The above numbered solicitation for Mermentau River - Gulf of Mexico, Maintenance Dredging,
C/L Station -18+00 to C/L Station 260+00, Mile 6.5 to Mile 1.2, Cameron Parish, Louisiana, is
amended as follows:

The Bidding Schedule will be replaced with the one shown on Page 2.  Pages 3-11 make changes to
Sections 02279, 02381, 02482, and to the drawings.

                                   BID OPENING DATE
        A Bid Opening Date of 22 June 2000, 2:00 PM local time, is hereby established.

  CAROL J. SCHWARTZ/CONTRACTING OFFICER
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SECTION 00010 – BIDDING SCHEDULE

Mermentau River – Gulf of Mexico
Maintenance Dredging

C/L Station –18+00 to C/L Station 260+00
Mile 6.5 to Mile 1.2

Cameron Parish, Louisiana

Item
No. Description

Estimated
Quantity Unit

Unit
Price

Estimated
Amount

00010-3 ED 99-062

0001 Mobilization and Demobilization 01 LS

0002 Dredging 1,100,000 CY

0003 Geotextile 23,200 SY

0004 Cellular Concrete Mattress 62,000 SF

0005 Stone 3,400 TON

0006 Core Material 7,800 CY

TOTAL:    $

Award will be made as a whole to one bidder.

NOTE 1:  Bidders shall furnish unit prices for each item listed in the Schedule requiring a unit
price.  If the bidder fails to insert a unit price in the appropriate blank for required item(s), but does
furnish an extended total, or an estimated amount for such item(s), the Government shall deem
the unit price to be the quotient obtained by dividing the extended amount for that line item by the
quantity.  IF A BIDDER OMITS BOTH THE UNIT PRICE AND THE EXTENDED TOTAL OR
ESTIMATED AMOUNT FOR ANY ITEM, ITS BID SHALL BE DECLARED NON-RESPONSIVE
AND THEREFORE INELIGIBLE FOR AWARD.

NOTE 2:  EXPEDITING THE NOTICE TO PROCEED (NTP): The NTP for this contract will be
expedited.  The successful bidder is advised that performance and payment bonds shall be
submitted within three (3) days after Notice of Award.  The NTP will be issued immediately after
verification of acceptable performance and payment bonds.  Within seven (7) days after issuance
of the NTP, the Contracting Officer or his authorized representative will meet with the Contractor
to discuss the submittal process.  Physical work cannot start until the Accident Prevention
Program, Contractor Quality Control Plan, and other submittals, which may be required, have
been submitted and approved and all preliminary meetings called for under the contract, have
been conducted.
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SECTION 02279

Page 6, paragraph 2.4.  At the end of the paragraph add the following:  “Structural
grouting, anchoring and all work incidental thereto will not be required beneath the
water surface.”

SECTION 02381

1.  Page 1, paragraph 1.1.

(a).  In the 4th line, delete “between C/L Station 29+00 and C/L Station 42+00”

(b).  In the final sentence, insert “(for construction of the containment dike in Lower
Mud Lake)” immediately after the word “material”.

2.  Page 2, paragraph 1.2.3.  In the first sentence, insert “, in accordance with the
theoretical design section shown on the drawings” immediately after the word “placed”.

3.  Page 2, paragraph 1.2.4.  In the 2nd line, after the word “materials”, insert “in
connection therewith”.

4.  Page 3, paragraph 1.4.1(6).  Delete this paragraph and its subparagraphs in their
entirety and substitute the following:

“(6) Compliance Surveys .  All surveys shall be performed by qualified survey
personnel in the presence of the Contracting Officer's Representative.  The
Contractor shall layout the work and take the following surveys of placed core
and stone material for compliance with the grades, limits and tolerances set by
these plans and specifications for the work:

(a) Groundline profiles shall extend along the centerline of the
containment dike/closure dike (north of the west jetty) extending 50 feet
beyond the upstream and downstream reaches of the work.  Elevations
shall be taken every 20 feet and prior to flotation channel excavation and
placement of geotextile.

(b) Cross sections perpendicular to the profile every 100’ along the
containment dike and 50’ along the closure dike prior to flotation channel
excavation and geotextile placement.  These cross sections shall extend
150’ each side of the centerline of the dike.

(c) Final core cross sections shall be taken every 50’ and prior to the
placement of geotextile and cellular concrete mattresses. These sections
shall extend 50’ landward and channelward of the dike.
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(d) Final stone compliance sections along the closure dike after placement
of geotextile and stone and taken at the same location as the cross
sections of item b above.

(e) A final stone centerline profile along the closure dike after placement of
geotextile and stone.  The profile shall include elevations taken every 10’
along the centerline extending 50’ upstream and downstream of the
limit(s) of the work.

Plotted sections/profiles shall be made available to the Government
Inspector prior to placement of geotextile, stone and cellular concrete
mattresses.  Compliance sections/profiles shall be taken as directed by
the Contracting Officer’s Representative and, if the section is found to be
within the grades, limits and tolerance, that section will be accepted.

Elevations shall be recorded every 20 feet for all cross sections, except
that elevations shall be recorded every 5 feet over the core and stone
sections and for every break in slope.  Duplicating field books shall be
used to record all surveys.  From the information in the field books, the
Contractor shall plot the cross sections and profiles on a scale agreeable
to both the Contractor and the Contracting Officer's Representative.  If a
total station instrument is used to perform the survey, the Contractor shall
submit a copy of the survey data on magnetic media, print out of the
survey data, and computer-plotted profiles and cross sections from the
original data.  Plotted cross sections and profiles plus duplicate notes shall
be kept at the jobsite at all times and made available to the Government
inspectors as required.  The Contractor shall furnish to the Contracting
Officer's Representative the completed original field books and final
plotted cross sections and profiles as each item of work is completed.  The
core cross sections shall be plotted prior to the placement of the geotextile
and cellular concrete blocks.”

5.  Page 5, paragraph 2.1.1.  Delete the title and substitute the revised title, “Stone –
Containment Dike Berm and Jetty Extension”.

6.  Page 5, paragraph 2.1.2.  In the 1st line, after the word “core”, insert “of the
containment dike in Lower Mud Lake”.

7.  Page 5, paragraph 3.1.  In the 3rd and 4th lines, after both occurrences of the word
“core”, insert “and stone”.

8.  Page 5, paragraph 3.2.  Delete the paragraph in its entirety and replace it with the
revised paragraph.
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“3.2 STONE PLACEMENT

Stone shall be placed within the limits shown on the contract drawings.  All stone
shall be placed by clamshell bucket, stone grab, or by some other method
approved by the Contracting Officer that will not drop or cast the stone, but will
release the stone in such a manner that they will be properly interlocked with the
underlying or adjacent stones to resist displacement by wave action and provide
a uniform and compact section.  Each stone shall be firmly set and well
supported by underlying and adjacent stone.  Stone shall be constructed, within
the specified tolerance, to the lines and grades shown on the contract drawings.
A tolerance of plus 6-inches from the slopes, lines and grades shown on the
drawings will be allowed in the finished surface of the stone, except that the
extreme of this tolerance shall not be continuous over an area greater than  200
square feet.  The average tolerance for each layer of the entire job shall be no
more than 50 percent of the tolerances specified above.  The Contractor will not
be paid for stone placed outside the allowable tolerance.  The Contractor shall
relocate the unsatisfactorily placed stone within the specified limits for payment
or the weight of the stone so misplaced will be estimate by the Contracting
Officer’s Representative and the payment deductions shall be determined from
this estimate and the bid unit price of the stone. The larger stones shall be well
distributed and the entire mass of stones in their final position shall be graded to
conform to the gradation specified in paragraph 2.1.1.1.  The finished stone shall
be free from objectionable pockets of small stones and clusters of larger stones.
Placing stone by dumping it at the top of the slope and pushing it down the slope
will not be permitted.  The desired distribution of the various sizes of stone
throughout the mass shall be obtained by selective loading of the material at the
quarry or other source; by controlled dumping of successive loads during final
placing; or by methods of placement which will produce the specified results.
Rearranging of individual stones by mechanical equipment will be required to the
extent necessary to obtain a well-graded distribution of stone sizes as specified
above.  The Contractor shall maintain the stone until accepted and any material
displaced prior to acceptance and due to the Contractor’s negligence shall be
replaced at his expense and to the slopes, lines and grades shown on the
contract drawings.”

9.  Page 6, paragraph 3.3. Delete the paragraph in its entirety and replace it with the
revised paragraph.

“3.3 CORE PLACEMENT

All core material shall be installed directly in place as described in paragraph 2.1.2.
For each acceptance reach, core material shall be protected from wave-wash by
being covered with geotextile and cellular concrete erosion mattresses.  A tolerance
of 5/10 of 1 foot above the prescribed slopes, lines and grades shown on the
drawings will be allowed in the finished surface of the core.  The Contractor will not be
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paid for core material that is placed outside the allowable tolerance.  The volume of
core material misplaced will be estimated by the Contracting Officer's Representative
and quantity deductions shall be determined from this estimate and the bid unit price
of “Core Material”.  “

SECTION 02482

1.  Page 1, paragraph 1.2.1.  In the 4 th line, replace “Mar 99” with “Jan 00”.

2.  Page 3, paragraph 1.4.1.

(a).  Delete subparagraph (2) in its entirety and replace it with the following revised
subparagraph

“(2) Retaining Dikes/Closures.  The location and amount of area cleared for
retaining dikes and retaining dike borrow, and the location, grade, and side
slopes of the retaining dikes/closures.”

(b).  In the last line of subparagraph (3) delete the word “inner”.

3.  Page 4, paragraph 1.4.3.  In subparagraph (3)(a), replace “Dom Elguezabal” with
“Chester Ashley”.

4.  Page 6, paragraph 3.1.2.  In the 1st line, replace “18+00” with “-14+50”.

5.  Page 6, paragraph 3.1.4.  Following the paragraph, insert the following:

“A box cut will be permitted.  The extent of required dredging and control of the box
cut is illustrated in the Box Cut detail attached at the end of this section.”

6.  Page 7, paragraph 3.1.6.  In the first line of the table and in the NOTE, replace        “-
18+00” with “-14+50”.

7.  Page 9, paragraph 3.2.3.  Delete pages 9, 10, and 11 in their entirety and substitute
the attached revised pages 9, 10, 11, and 11a.
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Utility Or Structure Approximate
Station

Elevation
M.L.G.

Name and Address Of Owner

1-12” Gas Pipeline -17+00 c/l -21.0’ American LA P/L Company
One Woodward Avenue
Detroit 26, Michigan

1-30” Gas Pipeline 66+60 c/l -25.0’ American Natural Resources
PO Box 201
Grand Chenier LA 70643
Attn: Dallas Brasseaux
(318) 538-2301

1-20” Gas Pipeline 86+00 c/l -20.0’ Tennessee Gas Company
PO Box 310
US HWY 165 South
Kinder LA 70648
Attn: Mr. Roderick Bourgeois
(318) 738-2585 (Ext. 2023)

1 (6 5/8”) Gas & Oil
Pipeline

125+30 c/l -24.0’ Mid LA Gas Company
PO Box 5008
Fairbanks LA 71240
Attn: Mr. Gary Gilbert
(318) 665-4426

3.2.4 Unidentified Pipelines, Structures, Or Utilities

Any unidentified pipelines, structures, or utilities that may be found within the limits of
the work, during the course of dredging shall not be disturbed nor shall excavation be
performed at this location unless approved by the Contracting Officer.

3.3 DISPOSAL OF DREDGED MATERIAL

3.3.1 Disposal Areas

The dredged material shall be transported and deposited in the disposal areas
provided by the Government as shown on the contract drawings and as specified
herein.  The use of marsh buggies or other wheeled or tracked vehicles shall not be
permitted over vegetated marsh.  Access for heavy construction equipment (i.e.,
marsh buggy, dozer, etc.) to and from the disposal area in Lower Mud Lake will be
limited to the following designated access routes/corridors:

a. C/L Station 20+95.82 x/y 2,745,700/462,239
x/y 2,743,381/460,974
x/y 2,744,097/462,290
x/y 2,744,021/459,682
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b. (PT) 36+72.59 x/y 2,746,211/460,915
x/y 2,744,860/459,877

c. C/L Station 91+00.00 x/y 2,748,743/456,950
x/y 2,746,465/457,461

Excavation for flotation from the channel centerline to the corridor entrance within
Lower Mud Lake will be required.  Material excavated for access shall be cast
adjacent
to the access route and not reduce the original water depth by more than one(1) foot.
Excavation for flotation within the designated access corridors in Lower Mud Lake will
not be permitted.

3.3.1.1 Government Furnished Disposal Areas

The Contractor shall submit to the Contracting Officer for review and approval a plan
for disposal of dredged material in Government furnished disposal areas a minimum
of 7 days prior to commencement of the work.  This is to insure that the retention of
material is maximized.  This plan shall include dredge discharge locations and the
methods for protecting the integrity of the containment dike, retaining dikes/closures
and West Jetty.

3.3.1.2 Placement of Dredged Material

The material excavated, between C/L Station –14+50 (Mile 6.5) and C/L Station
152+00 (Mile 3.3), shall be placed within the confined dike cell adjacent to the
channel (approximate Mile 5.6) in Lower Mud Lake.  Prior to the Contractor’s disposal
operations in Lower Mud Lake, a containment dike shall be constructed adjacent to
the channel and confined cell, as per the requirements specified herein and
delineated on the contract drawings.  The initial buildup of material placed within the
confined cell shall occur south and west of the existing vegetation line, and to proceed
outward (southwesterly) from the channel as to allow the effluent waters to overflow
“low Level” dikes to be constructed at the rear of the cell.  In the event no emergent
vegetation should exist within the dredged material overflow area (area hatched on
drawing 2), the initial discharge shall begin immediately adjacent to and behind the
new containment dike adjacent to the channel.  The “low level” dikes shall be
constructed to elevation +4.0’ MLG (+/- 0.5’).  The elevation of dredged material
placed within the confined cell shall  be between +3.5’ MLG and +4.0’ MLG, but at no
point exceed +4.0’ MLG (excluding effluent waters).  Material in excess of that
required to fill the area (cell) to capacity, shall be deposited within the “Shoreline
Restoration” disposal area.  See contract drawings for further details .  The material
excavated, between C/L Station 152+00  (Mile 3.3) and C/L Station 260+00 (Mile 1.2),
shall be transported and deposited within the disposal area designated for “Shoreline
Restoration”, as shown on the contract drawings.  Prior to disposal within this area, a
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rock closure dike shall be constructed to close off the breach at the north end of the
west jetty.  Material deposited within this area shall be placed gulf ward of the existing
vegetation line, with the initial buildup to occur at the junction of the rock dike ( west
jetty tie-in) and land’s edge, and to proceed west, southwesterly from this point.  The
dredged material shall be deposited in such manner as to create a continuous
disposal line of disposal adjacent to the existing shoreline to a near uniform elevation.
The Contractor will be required to access the beach (discharge areas within the
Shoreline Restoration Site) at the north end of the west jetty.  No dredged material
shall at any time be discharged directly upon existing marshland/wetland, except for
material excavated for flotation channel construction (material in excess of that
required to construct the earthen core for the channel side containment dike in Lower
Mud Lake) which may be placed directly over marsh (if necessary) to an elevation not
to exceed +4.0’ MLG.  Should emergent marsh exist within the dredged material
overflow area, the discharge line shall be placed beyond the existing vegetation line
(minimum 150-feet) and the discharge monitored so that material runback upon
existing vegetation does not exceed one(1) foot.

3.3.1.3 Before and After Disposal Cross Sections

Cross sections, tied to the channel centerline, shall be taken at 200 foot intervals
between C/L Station 29+00 and C/L Station 42+00 and extend west of the channel
centerline across the entire limits of the disposal area (containment cell).  The
distance between soundings and/or rod readings shall not exceed 50 feet.

Cross sections, tied to the channel centerline, shall be taken at 200 foot intervals
between C/L Station 144+00 and C/L Station 162+00 and extend west of the channel
centerline across the limits of disposal within the Shoreline Restoration Site.  The
distance between soundings and/or rod readings shall not exceed 50 feet.

3.3.2 Prevention Of Damage

The dredged material shall be transported and deposited in such a manner as to
insure that no damage will occur to existing wetlands, jetties, pipelines, utility lines,
structures, or other improvements.  The limits of the disposal area shall be plainly
marked by the Contractor with conspicuous buoys or stakes.

3.3.3 Containment Dike and Retaining Dikes/Closures

Prior to depositing material in a disposal area, retaining dikes/closures shall be
constructed, strengthened and/or maintained by the Contractor as required, so that
dredged material shall be confined to disposal areas.  Materials necessary for dike
construction or maintenance shall be obtained from within the disposal area, or as
otherwise specified, unless the Contractor makes arrangements with others for an
alternate borrow source.  The Contractor shall submit to the Contracting Officer for
review and approval prior to construction, a typical sketch of the dike repair and/or
new dike construction showing all slopes, distances, and elevations.
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Construction of a containment dike will be required adjacent to the containment cell
and Mermentau channel in Lower Mud Lake.  The containment dike shall be
constructed, as per the requirements specified herein and delineated on the contract
drawings.  The containment dike shall consist of a geotextile base, earthen core and
geotextile separator, with cellular concrete erosion mattresses (4”-5” thickness) along
the land side/flood side face and crown of the dike.  A crushed limestone berm (12”
thickness), will be required flood side of the dike, extending approximately 10’ beyond
the flood side toe. Excavation for “access” to the work site (navigation channel to
flotation channel adjacent to dike) will also be required.  Material excavated for
access shall be cast adjacent to the access route and not reduce the original water
depth by more than 1 foot.  See contract drawings for theoretical design sections and
additional construction requirements.

Due to flanking of the West Jetty, a rock closure dike shall be constructed to close off
the breach at the north end of the west jetty.  The dike shall tie into the north end of
the west jetty and extend towards (tie into) the existing shoreline/bank.  The dike shall
extend 50’ north of the existing shoreline/bank as delineated on the contract
drawings.  Stone shall be of the type (gradation) specified in Section 02381
(paragraph 2.1.1.1) (See drawings for limits, theoretical section, disposal allowances
and geotextile requirements.)

3.3.4 Failure Of Retaining Dikes

If the retaining dikes fail for any reason during hydraulic dredging operations, whether
constructed by the Contractor or maintained by others, the Contractor shall
immediately cease pumping at the site until the retaining dikes have been adequately
restored or raised and the dikes can successfully fulfill the purpose for which they
were intended.  Any material which is deposited in any area not designated as a
disposal area as a result of any such failure is the Contractor's responsibility and shall
be removed at the Contractor's expense.

3.3.5 Excessive Discharge Pipe Leakage

Excessive leakage of the discharge pipe, or in the immediate vicinity of the dike, shall
be sufficient cause for the Contracting Officer to require the Contractor to cease
pumping until corrective measures can be taken.



Solicitation No. DACW29-00-B-0082
Amendment No. 0006
 Page 11 of 11

DRAWINGS

Make the following changes:

Dwgs. 2 of 5

1.  Revise the upper limit of dredging to reflect (-)14+50 in lieu of (-)18+00.

2.  Remove the channel alignment above Mile 6.2 (c/l station 0+00) in it’s entirety and
replace it with the following centerline geometry (points of intersection):

(1) c/l station –2+50.0 xy= 2747245.8/463941.2
(2) c/l station –7+63.7 xy= 2747552.6/464353.2
(3) c/l station –17+00  xy= 2747765.3/465265.9

3.  Delete GENERAL NOTES 1 and 8.  Revise GENERAL NOTE 6 of 8 to read as
follows:

“No dredged material shall at any time be discharged directly upon existing
mashland/wetland, except as provided for in 02482-3.3.1.2.”

Dwg 4 of 5

Delete the drawing in its entirety and replace it with the revised attached Dwg. 4 of 5
therefor.


